DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER 003 CONTRACT ID T200900804.01 COUNTIES KENT
LETTING DATE 08/28/12 DISTRICT : S1
STATE/FEDERAL AID NO: ESTP-K027(2) CONTRACT TIME : CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) ESTP-K027(2)
HSIP INTERSECTION IMPROVEMENT. ROADWAY WIDENING TO
FACILITATE ADDITIONAL TRAVEL LANES WITH NECESSARY SIGNAL,
DRAINAGE AND ROADSIDE UPGRADES.
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/27/12 to vendor JJID INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 737,125.02 119.7197% 100.0000%
1 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 615,708.93 100.0000% 83.5284%
2 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 622,958.27 101.1774% 84.5119%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 658,406.27 106.9347% 89.3208%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC | A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e —. . el i-_aeee s la—-—-.asn il e-—_ca i e l,—€l§ i iioii
SECTION 0001 HSIP INTERSECTION IMPROVEMENTS
| | |
0010 201000 LUMP | 1500.00000 1500.00] 2800.00000 2800.00] 3000.00000 3000.00
CLEARING AND GRUBBING | | |
0020 202000 1802.000 CY | 13.10000 23606.20] 12.75000 22975.50] 27.55000 49645.10
EXCAVATION AND EMBANKMENT | | |
0030 208000 10.000 cYy | 25.40000 254.00] 11.53000 115.30] 350.00000 3500.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 50.000 cCY | 23.10000 1155.00] 16.56000 828.00| 27.33000 1366.50
BORROW, TYPE A | |
0050 211000 LUMP | 5000.00000 5000.00] 7700.00000 7700.00| 2500.00000 2500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 100.000 cCY | 14.85000 1485.00]| 15.72000 1572.00] 29.00000 2900.00
UNDERCUT EXCAVATION | | |
0070 250000 122.000 cCY | 19.80000 2415.60] 1.19000 145.18] 1.00000 122.00
SEDIMENT REMOVAL | |
0080 251000 1520.000 LF | 1.73000 2629.60] 1.37000 2082.40] 2.58000 3921.60
SILT FENCE | | I
0090 252000 3.000 EACH | 139.75000 419.25] 152.29000 456.87| 325.00000 975.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 11.000 TON | 44.00000 484.00| 52.24000 574.64| 45.23000 497.53
| | |

STONE CHECK DAM



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : Sl
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0110 255000 23.000 CY | 14.60000 335.80]| 14.48000 333.04]| 5.00000 115.00
SEDIMENT TRAP | | |
0120 268000 25.000 TON | 31.50000 787.50] 30.85000 771.25] 33.94000 848.50
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 302007 680.000 CY | 52.75000 35870.00 52.41000 35638.80] 35.44000 24099.20
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 401645 950.000 TON | 83.40000 79230.00]| 86.44000 82118.00] 81.06000 77007.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0150 401648 429.000 TON | 74.25000 31853.25] 78.57000 33706.53] 85.64000 36739.56
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0160 401663 859.000 TON | 81.90000 70352.10]| 77.59000 66649.81| 72.34000 62140.06
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0170 401702 159.000 TON | 83.40000 13260.60 | 87.20000 13864.80] 115.00000 18285.00
SUPERPAVE, HOT-MIX WEDGE | | |
0180 612021 311.000 LF | 43.77000 13612.47] 44.36000 13795.96 | 49.41000 15366.51
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612529 311.000 LF | 5.36000 1666.96 | 4.00000 1244.00] 5.63000 1750.93
PIPE VIDEO INSPECTION | | |
0200 617002 1.000 EACH | 631.50000 631.50] 767.57000 767.57] 896.25000 896.25
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0210 701010 630.000 LF | 20.30000 12789.00 16.61000 10464.30] 20.82000 13116.60
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0220 701011 85.000 LF | 27.75000 2358.75] 29.28000 2488.80] 60.34000 5128.90
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0230 705001 3078.000 SF | 5.15000 15851.70] 4.81000 14805.18] 4.73000 14558.94
P.C.C. SIDEWALK, 4" | | |
0240 705005 310.000 SF | 12.00000 3720.00] 6.34000 1965.40] 10.63000 3295.30
P. C. C. SIDEWALK, 8" | | |
0250 705007 118.000 SF | 29.00000 3422.00] 31.69000 3739.42] 36.90000 4354.20
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | I I
0260 708050 1.000 EACH | 1892.80000 1892.80 2121.41000 2121.41] 2520.71000 2520.71
DRAINAGE INLET, 34" X 18" | | |
0270 708051 1.000 EACH | 2756.00000 2756.00] 2344.23000 2344.23] 3651.22000 3651.22
| | |

DRAINAGE INLET, 34" X 24"



FURNISH AND MAINTAIN TRUCK MOUNTED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER  : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0280 708053 1.000 EACH | 2671.20000 2671.20] 2754.70000 2754.70] 3975.41000 3975.41
DRAINAGE INLET, 48" X 48" | | |
0290 708060 1.000 EACH | 196.25000 196.25]| 269.56000 269.56| 250.00000 250.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0300 708112 2.000 EACH | 3210.00000 6420.00] 3077.21000 6154.42| 3392.84000 6785.68
MANHOLE, 48" X 48" | |
0310 708583 1.000 EACH | 770.75000 770.75] 392.70000 392.70] 475.00000 475.00
PERSONAL GRATE FOR PIPE INLET | | |
0320 710001 1.000 EACH | 713.50000 713.50] 705.46000 705.46 | 1750.00000 1750.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0330 710002 2.000 EACH | 571.20000 1142.40]| 747.97000 1495.94| 900.00000 1800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0340 712020 14.000 TON | 46.15000 646.10| 51.86000 726.04 65.61000 918.54
RIPRAP, R-4 | | |
0350 713003 95.000 sY | 3.70000 351.50] 5.77000 548.15| 3.85000 365.75
GEOTEXTILES, RIPRAP | | |
0360 718511 1.000 EACH | 2319.00000 2319.00] 4982.96000 4982.96 | 800.00000 800.00
CURB/SIDEWALK OPENING | | |
0370 732002 771.000 SY | 5.00000 3855.00] 7.71000 5944.41| 5.10000 3932.10
TOPSOIL, 6" DEPTH | |
0380 734013 771.000 SY | 0.85000 655.35]| 2.24000 1727.04] 2.56000 1973.76
PERMANENT GRASS SEEDING, DRY GROUND | |
0390 734017 1541.000 SY | 0.30000 462.30| 1.15000 1772.15] 1.10000 1695.10
TEMPORARY GRASS SEEDING, DRY GROUND | |
0400 735535 245.000 SY | 2.95000 722.75]| 6.34000 1553.30] 2.78000 681.10
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0410 743000 LUMP | 27586.49000 27586.49 | 4800.00000 4800.00] 8344.51000 8344.51
MAINTENANCE OF TRAFFIC | | |
0420 743004 240.000 EADY | 61.50000 14760.00] 65.57000 15736.80| 21.00000 5040.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0430 743006 2600.000 EADY | 0.30000 780.00] 0.13000 338.00] 0.50000 1300.00
PLASTIC DRUMS | |
0440 743007 720.000 HOUR | 75.00000 54000.00] 75.00000 54000.00] 75.00000 54000.00
TRAFFIC OFFICERS | |
0450 743010 50.000 EADY | 122.50000 6125.00] 103.81000 5190.50] 167.18000 8359.00
| | |
| | |

ATTENUATOR, TYPE II



INSTALLATION OF CONDUIT IN UNPAVED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER  : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 743024 2223.000 EADY | 4.75000 10559.25]| 2.08000 4623.84] 0.82000 1822.86
TEMPORARY WARNING SIGNS AND PLAQUES [ |
0470 743051 800.000 HOUR | 46.66000 37328.00]| 46.66000 37328.00] 46.66000 37328.00
FLAGGER, KENT COUNTY, STATE | | |
0480 743063 160.000 HOUR | 67.66000 10825.60] 67.66000 10825.60| 67.66000 10825.60
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0490 744505 1.000 EACH | 367.50000 367.50] 491.74000 491.74| 472.50000 472.50
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0500 744506 2.000 EACH | 1965.00000 3930.00] 3190.87000 6381.74] 3066.00000 6132.00
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | |
0510 744520 5.000 EACH | 771.20000 3856.00] 830.50000 4152.50] 798.00000 3990.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0520 744523 1.000 EACH | 1107.85000 1107.85] 1305.85000 1305.85] 1254.75000 1254.75
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0530 744525 2.000 EACH | 306.60000 613.20]| 437.11000 874.22| 175.00000 350.00
REMOVAL OF EXISTING JUNCTION WELL | |
0540 745521 525.000 LF | 4.63000 2430.75] 4.24000 2226.00] 4.07000 2136.75
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0550 745522 20.000 LF | 3.50000 70.00] 3.22000 64.40] 3.10000 62.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0560 745524 1615.000 LF | 4.60000 7429.00] 3.28000 5297.20] 3.15000 5087.25
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0570 745535 50.000 LF | 2.00000 100.00] 1.09000 54.50] 1.05000 52.50
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0580 745542 525.000 LF | 26.00000 13650.00] 26.77000 14054.25| 25.73000 13508.25
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0590 745543 50.000 LF | 47.20000 2360.00] 40.98000 2049.00] 39.38000 1969.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0600 745544 1635.000 LF | 7.54000 12327.90| 5.08000 8305.80]| 4.88000 7978.80
| | |
| | |

TRENCH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 003 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0610 746774 760.000 LF | 9.50000 7220.00] 8.69000 6604.40| 8.35000 6346.00
|

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : Sl
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0620 746776 8.000 EACH | 132.25000 1058.00] 109.28000 874.24| 105.00000 840.00
LOOP DETECTOR SPLICE | | |
0630 746830 2.500 CY | 821.50000 2053.75] 819.57000 2048.93] 420.00000 1050.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0640 746847 4.000 EACH | 2662.50000 10650.00 | 2327.59000 9310.36| 2236.50000 8946.00
POLE BASE, TYPE 3 | | |
0650 746850 4.000 EACH | 703.20000 2812.80] 819.57000 3278.28] 787.50000 3150.00
POLE BASE, TYPE 4 | | |
0660 747506 1.000 EACH | 931.40000 931.40]| 1540.80000 1540.80] 1480.50000 1480.50
CABINET BASE | | |
0670 748015 1359.000 SF | 3.34000 4539.06 | 5.46000 7420.14] 5.25000 7134.75
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0680 748019 100.000 LF | 4.00000 400.00]| 1.09000 109.00]| 1.05000 105.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0690 748530 35.000 SF | 6.75000 236.25] 5.46000 191.10] 10.00000 350.00
REMOVAL OF PAVEMENT STRIPING | | |
0700 748548 6656.000 LF | 1.25000 8320.00 0.55000 3660.80] 0.53000 3527.68
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0710 748553 13.000 EACH | 5.50000 71.50]| 218.55000 2841.15] 210.00000 2730.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0720 749687 40.000 EACH | 66.50000 2660.00] 76.49000 3059.60] 100.00000 4000.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0730 749689 2.000 EACH | 5.00000 10.00]| 191.23000 382.46| 100.00000 200.00
INSTALLATION OF 4" DIAMETER HOLE, | | |
GREATER THAN 6" DEPTH | | |
0740 749690 53.000 SF | 14.70000 779.10] 8.74000 463.22| 9.00000 477.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0750 758000 179.000 sSY | 17.50000 3132.50] 9.19000 1645.01 | 10.50000 1879.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | I
0760 760507 2829.000 SYIN | 2.30000 6506.70] 3.06000 8656.74 | 1.24000 3507.96
| | |

PROFILE MILLING, HOT-MIX



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

09/27/12
003 -7

CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0770 762001 1982.000 LF | 1.20000 2378.40]| 1.31000 2596.42| 1.33000 2636.06
SAW CUTTING, HOT MIX [ [ \
0780 762002 8.000 LF | 5.95000 47.60]| 16.39000 131.12] 10.00000 80.00
SAW CUTTING, CONCRETE, FULL DEPTH | [ |
0790 763000 LUMP | 61423.12000 61423.12] 22300.00000 22300.00]| 20000.00000 20000.00
INITIAL EXPENSE [ [ [
0800 763501 LUMP | 61423.12000 61423.12| 5400.00000 5400.00] 6800.00000 6800.00
CONSTRUCTION ENGINEERING | [ [
SECTION TOTALS | S 737,125.02] S 615,708.93| S 622,958.27
—————————————————————————————————————————— B e St B
CONTRACT TOTALS | S 737,125.02] S 615,708.93| S 622,958.27

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 09/27/12
PAGE : 003 -8

SUPERPAVE, BITUMINOUS CONCRETE BASE

TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  HSIP INTERSECTION IMPROVEMENTS
| | |
0010 201000 LUMP | 2086.00000 2086.00]
CLEARING AND GRUBBING | | |
0020 202000 1802.000 CY | 22.04000 39716.08]|
EXCAVATION AND EMBANKMENT | | |
0030 208000 10.000 CY | 26.66000 266.60]|
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 50.000 CY | 27.42000 1371.00]
BORROW, TYPE A | |
0050 211000 LUMP | 7560.00000 7560.00 |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 100.000 CY | 23.62000 2362.00]
UNDERCUT EXCAVATION | | |
0070 250000 122.000 CY | 28.12000 3430.64]|
SEDIMENT REMOVAL | |
0080 251000 1520.000 LF | 2.26000 3435.20]
SILT FENCE | | |
0090 252000 3.000 EACH | 200.00000 600.00| |
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 11.000 TON | 57.10000 628.10]|
STONE CHECK DAM | |
0110 255000 23.000 CY | 32.70000 752.10]
SEDIMENT TRAP | |
0120 268000 25.000 TON | 46.26000 1156.50]
STABILIZED CONSTRUCTION ENTRANCE | |
0130 302007 680.000 CY | 52.82000 35917.60]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 401645 950.000 TON | 75.60000 71820.00]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0150 401648 429.000 TON | 68.60000 29429.40]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0160 401663 859.000 TON | 67.70000 58154.30]
| | |
| | |

COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/27/12
PAGE 003 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE 08/28/12 DISTRICT s1
SET-ASIDE
I ( 3 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 401702 159.000 TON | 76.00000 12084.00]
SUPERPAVE, HOT-MIX WEDGE | | |
0180 612021 311.000 LF | 48.32000 15027.52]
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612529 311.000 LF | 7.20000 2239.20]
PIPE VIDEO INSPECTION | | |
0200 617002 1.000 EACH | 868.00000 868.00|
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | I
0210 701010 630.000 LF | 28.82000 18156.60 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0220 701011 85.000 LF | 34.66000 2946.10]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0230 705001 3078.000 SF | 6.62000 20376.36]
P.C.C. SIDEWALK, 4" | |
0240 705005 310.000 SF | 14.82000 4594.20]
P. C. C. SIDEWALK, 8" | |
0250 705007 118.000 SF | 27.30000 3221.40]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0260 708050 1.000 EACH | 2393.00000 2393.00]
DRAINAGE INLET, 34" X 18" | | |
0270 708051 1.000 EACH | 2658.00000 2658.00]
DRAINAGE INLET, 34" X 24" | | |
0280 708053 1.000 EACH | 3475.00000 3475.00]
DRAINAGE INLET, 48" X 48" | | |
0290 708060 1.000 EACH | 735.00000 735.00] |
REPLACE DRAINAGE INLET GRATE (S) | | |
0300 708112 2.000 EACH | 3798.00000 7596 .00 |
MANHOLE, 48" X 48" | |
0310 708583 1.000 EACH | 442.00000 442.00]|
PERSONAL GRATE FOR PIPE INLET | | |
0320 710001 1.000 EACH | 1182.00000 1182.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0330 710002 2.000 EACH | 878.00000 1756.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0340 712020 14.000 TON | 74.48000 1042.72]
| | |

RIPRAP, R-4



CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/27/12
PAGE : 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT S1
SET-ASIDE
I ( 3 ) | ) I ( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0350 713003 95.000 SY | 5.52000 524.40| |
GEOTEXTILES, RIPRAP | | |
0360 718511 1.000 EACH | 2638.00000 2638.00] |
CURB/SIDEWALK OPENING | | |
0370 732002 771.000 SY | 6.88000 5304.48]| |
TOPSOIL, 6" DEPTH | | |
0380 734013 771.000 SY | 1.22000 940.62| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0390 734017 1541.000 sSY | 1.14000 1756.74] |
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0400 735535 245.000 sSY | 2.88000 705.60] |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0410 743000 LUMP | 31274.00000 31274.00] |
MAINTENANCE OF TRAFFIC | | |
0420 743004 240.000 EADY | 67.38000 16171.20]| |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0430 743006 2600.000 EADY | 0.13000 338.00] |
PLASTIC DRUMS | | |
0440 743007 720.000 HOUR | 75.00000 54000.00 | |
TRAFFIC OFFICERS | | |
0450 743010 50.000 EADY | 138.00000 6900.00] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0460 743024 2223.000 EADY | 2.00000 4446.00] |
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0470 743051 800.000 HOUR | 46.66000 37328.00] |
FLAGGER, KENT COUNTY, STATE | | |
0480 743063 160.000 HOUR | 67.66000 10825.60| |
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0490 744505 1.000 EACH | 473.00000 473.00]| |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0500 744506 2.000 EACH | 3066.00000 6132.00] |
CONDUIT JUNCTION WELL, TYPE 7, PRECAST | | |
POLYMER CONCRETE | | |
0510 744520 5.000 EACH | 798.00000 3990.00] |
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
| | |
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PERMANENT PAVEMENT STRIPING,

FINAL
CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0520 744523 1.000 EACH | 1255.00000 1255.00] |
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0530 744525 2.000 EACH | 420.00000 840.00| |
REMOVAL OF EXISTING JUNCTION WELL | | |
0540 745521 525.000 LF | 4.07000 2136.75] |
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0550 745522 20.000 LF | 3.10000 62.00] |
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0560 745524 1615.000 LF | 3.15000 5087.25] |
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0570 745535 50.000 LF | 1.05000 52.50] |
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0580 745542 525.000 LF | 25.73000 13508.25] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0590 745543 50.000 LF | 39.38000 1969.00] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0600 745544 1635.000 LF | 4.88000 7978.80 | |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0610 746774 760.000 LF | 8.35000 6346.00] |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0620 746776 8.000 EACH | 105.00000 840.00| |
LOOP DETECTOR SPLICE | | |
0630 746830 2.500 CY | 788.00000 1970.00] |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0640 746847 4.000 EACH | 2237.00000 8948.00 | |
POLE BASE, TYPE 3 | | |
0650 746850 4.000 EACH | 788.00000 3152.00] |
POLE BASE, TYPE 4 | | |
0660 747506 1.000 EACH | 1481.00000 1481.00] |
CABINET BASE | | |
0670 748015 1359.000 SF | 2.81000 3818.79] |
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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CONTRACT TITLE : HSIP KC, SOUTH STATE STREET & SORGHUM MILL ROAD INTERSECTION
CALL ORDER : 003 CONTRACT ID : T200900804.01 COUNTIES : KENT
LETTING DATE : 08/28/12 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( ) I( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0680 748019 100.000 LF | 5.25000 525.00]| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0690 748530 35.000 SF | 26.25000 918.75]| |
REMOVAL OF PAVEMENT STRIPING | | |
0700 748548 6656.000 LF | 0.44000 2928.64] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0710 748553 13.000 EACH | 305.00000 3965.00] |
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0720 749687 40.000 EACH | 73.95000 2958.00] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0730 749689 2.000 EACH | 191.74000 383.48] |
INSTALLATION OF 4" DIAMETER HOLE, | | |
GREATER THAN 6" DEPTH | | |
0740 749690 53.000 SF | 8.85000 469.05| |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0750 758000 179.000 SY | 16.25000 2908.75] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0760 760507 2829.000 SYIN | 1.60000 4526.40] |
PROFILE MILLING, HOT-MIX | | |
0770 762001 1982.000 LF | 1.68000 3329.76]| |
SAW CUTTING, HOT MIX | | |
0780 762002 8.000 LF | 10.98000 87.84] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0790 763000 LUMP | 23600.00000 23600.00] |
INITIAL EXPENSE | | |
0800 763501 LUMP | 9134.00000 9134.00] |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 658,406.27| $ | $
—————————————————————————————————————————— B s s Attt T
CONTRACT TOTALS | $ 658,406.27| $ 0.00] $

DBE GOALS
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